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DIVISION 1 - GENERAL REQUIREMENTS
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SUMMARY

SUMMARY OF MULTIPLE CONTRACTS

ALLOWANCES

ALTERNATES

CONTRACT MODIFICATION PROCEDURES
UNIT PRICES
PAYMENT PROCEDURES

PROJECT MANAGEMENT AND COORDINATION

CONSTRUCTION PROGRESS DOCUMENTATION
PHOTOGRAPHIC DOCUMENTATION

SUBMITTAL PROCEDURES

SPECIAL PROCEDURES FOR HISTORIC TREATMENT

SPECIAL PROJECT PROCEDURES FOR DETENTION
FACILITIES

SUSTAINABLE DESIGN REQUIREMENTS - LEED FOR
NEW CONSTRUCTION AND MAJOR RENOVATIONS

SUSTAINABLE DESIGN REQUIREMENTS - LEED FOR
COMMERCIAL INTERIORS

SUSTAINABLE DESIGN REQUIREMENTS - LEED FOR
CORE AND SHELL DEVELOPMENT

SUSTAINABLE DESIGN REQUIREMENTS - LEED FOR
SCHOOLS

QUALITY REQUIREMENTS

REFERENCES

TEMPORARY FACILITIES AND CONTROLS
CONSTRUCTION WASTE MANAGEMENT

PRODUCT REQUIREMENTS

SUBSTITUTION PROCEDURES

EXECUTION REQUIREMENTS

Summary of the Work, phased construction, purchase
contracts, Owner-furnished products, access to site,
and work restrictions.

Responsibilities of each contract for the Work,
coordination, and temporary facilities and controls.

Provisions for cash allowances including lump-sum,
unit cost, contingency, and testing and inspecting
allowances.

Provisions for change-of-scope and cost-comparison
type alternates.

Procedural requirements for changes to the Contract.
Provisions for unit prices.

Administrative requirements for Contractor's
Applications for Payment.

Administrative requirements for project meetings;
preconstruction, preinstallation, and project closeout
conferences; RFls; and project Web sites.

Contractor's Construction Schedule including Gantt
charts and CPM schedules; Contractor's reports.

Construction photographs, video recordings, and web-
based photographic documentation.

Procedures for Action and Informational Submittals
including Delegated-Design Submittals and Submittals
Schedule.

General protection and treatment of historic spaces;
historic removal and dismantling; and bird-excrement
removal.

Special requirements for detention work including
responsibilities of a detention specialist.

General requirements and procedures for LEED for
New Construction and Major Renovations.

General requirements and procedures for LEED for
Commercial Interiors.

General requirements and procedures for LEED for
Core and Shell Development.

General requirements and procedures for LEED for
Schools.

Quality-assurance and -control requirements, special
tests and inspections, and Contractor's quality-control
plan.

Common definitions and terms; and acronyms and
trade names of associations, government agencies,
and other entities referenced in MasterSpec.

Temporary utilities and facilities for construction
support, security, and protection.

Salvaging, recycling, and disposing of non-hazardous
demolition and construction waste.

Administrative and procedural requirements for product,
material, and equipment selection and handling;
warranties; and comparable products.

Procedural requirements for requests for substitutions
during construction.

General requirements for product installation, cutting
and patching, protection, field engineering, and
progress cleaning.
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SELECTIVE DEMOLITION

CLOSEOUT PROCEDURES

PROJECT RECORD DOCUMENTS
OPERATION AND MAINTENANCE DATA
GENERAL COMMISSIONING REQUIREMENTS

DEMONSTRATION AND TRAINING

DIVISION 10 - SPECIALTIES
02/10 10522

02/10 10523

DIVISION 11 - EQUIPMENT
02/10 11005

02/10 11194

FIRE EXTINGUISHER CABINETS

FIRE EXTINGUISHERS

COMMON MOTOR REQUIREMENTS FOR EQUIPMENT

DETENTION GUN LOCKERS

Demolition and removal of selected portions of
buildings and site elements.

Contract closeout including Substantial Completion and
Final Completion procedures, warranties, and final
cleaning.

Record record Drawings, Specifications, and Product
Data.

Emergency, operation, and maintenance manuals for
products and equipment.

Administrative requirements and procedures for
commissioning all systems.

Administrative and procedural requirements for
instructing Owner's personnel in operation and
maintenance.

Fire-protection cabinets and security fire-protection
cabinets.

Portable and wheeled fire extinguishers.

Universal default values for small and medium, ac
motors.

Secure compartment for storage of firearms.
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